
 
 

                                                 Format No. QF/PR04/03 
BRAITHWAITE & CO. LIMITED 

(A Govt. of India Undertaking) 
ANGUS WORKS 

P. O.  ANGUS – 712221, DIST. HOOGHLY (W.B.) 
TEL : 633-6204 to 6208/6376/6378/5463 FAX : +91 33 633-6377  EMAIL : braith.company@gems.vsnl.in 

 
Ref: PUR/AS/SP-34/05/48                                                                                         4 February 2005 

E N Q U I R Y 
To 
M/s. ……………………. 
 
…………………………. 
 
………………………….  
 
Dear Sirs, 
 
Please quote your prices for the following articles including suitable packing, if required and free 
delivery to our Angus Works at Bhadreswar, Hooghly District. Your quotation should reach us latest by 
15:00 hours on 15.02.05 and must remain open for our acceptance for 60 days from due date of 
submission of offer. This enquiry (Indent No. SP-34 dated 18.01.2005) is subject to the terms and 
conditions append below which must be read carefully before submitting your offer. 
  
i)   Delivery required -  As per enclosure                  ii) EMD                  -  Nil 
iii) Inspection by       -  By Braithwaite                iv)  S.T. if applicable  -  At concessional rate 
v)  Security Deposit  -  As per enclosure  
  
      

Sl. 
No. 

Description of items Required 
Quantity 

 
 

Construction of Civil Foundation, Fabrication, Erection and Painting of 5 nos. 
column for shed extension at Foundry Shop, Angus Works related to 5T Arc 
Furnace 
Scope of Work, Technical Specification, Terms & Conditions, Proforma for Price 
Schedule as per enclosure.     

 

 
Notes : 
 
i) Two Bid offer (Techno Commercial and Price) to be submitted.  
ii)  Please quote your price both in words and figures. 
iii)  Offers will be opened on 17.02.05 at 2:00 PM at our Purchase Office. You may present during 

opening. 
iv) Overwriting in Price Figures of the quotation will be rejected. 
v) Credential Bid in a sealed envelope has to be submitted. Credential bid should be consisted of Trade 

Licence, ST & IT clearance certificate, Audited Balance Sheet for last 3 years, Past experience 
certificates.  Credential Bid in addition to Techno Commercial and Price Bid has to be submitted by 
the bidder who will submit their offer against Notice Board.   

 
                         Yours faithfully, 

BRAITHWAITE & CO. LIMITED 



 
 

Enclosure to our enquiry no. PUR/AS/SP-34/05/48 dated 04.02.05 due on 15.02.05 
 

Terms and Conditions : 
 
1. Standards : The goods supplied under this contract shall confirm to the standards mentioned in the 

Technical Specification and when no applicable standard is mentioned to the authoritative 
standards appropriate relevant IS standards and the same shall be latest issued by the concerned 
institution. 

 
2. Payment Terms : 
 

(a) Civil Work : 
Supply  –  90% against proforma invoice for supply of reinforcement steel and HD bolt (item 

wise). Payment will be handed over on receipt of materials. 
10% after successful completion of job. 

 
Execution –  90% after completion of job against RA bill. 

10% after completion of total contract. 
 

(b) Fabrication Work : 
Execution – 80% after successful completion of Fabrication work. 
     10% after successful completion of Erection. 
    10% after completion of total contract. 

 
(c) Erection Work - 90% after successful completion of Erection work. 
    10% after completion of total contract. 
 
(d) Painting Work -  90% after successful of painting work (including supply of paint). 
    10% after completion of total contract. 
 

3. Price : Prices are fixed and not subject to variation on any account. Prices for equipments and 
accessories to be given in the separate enclosure (Price Bid). Break-up prices considering Basis 
Price, Excise Duty, Sales Tax, Packing and Forwarding, Freight & Insurance Charges etc. to be 
indicated separately. 

 
4. Excise Duty : In case of Price inclusive/exclusive of ED, vendor shall pass on the MODVAT 

benefit to Braithwaite by providing Transporters copy of ED invoice along with the supply. 
Otherwise, the same shall be deducted from vendors Bill. 

 
5. Delivery : Delivery shall be treated as the essence of the contract. Delivery period shall be 

reckoned from the date of issue of purchase order. The vendor should indicate their best possible 
delivery schedule with door delivery to Angus Works. 

 
Completion Period : Within 5 weeks from the date of issue of purchase order. 

 
6. Inspection : Quality Assurance Plan to be submitted by vendors during Engineering and the same 

should be approved by Braithwaite. Inspection will be carried out by our Inspector/consultant at 
Vendor’s Works in different stages during manufacturing of the equipments. First phase final 
Inspection will be carried out at vendor’s works before despatch of the equipments. Operational 
test as well as load test will be carried out at our Angus Works after completion of Erection and 
Commissioning. All Inspection and test will be carried out as per approved procedure of 
Braithwaite. You have to bear all cost of any and all Inspection and tests. 
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7. Security Deposit : 5% of order value in the form of Bank Guarantee which will be valid till 

completion of the commissioning the machine to be submitted within 10 days of receipt of 
purchase order.  This Security Deposit will be released after successful completion of the job and 
submission of Performance Guarantee. 

 
8. Guarantee Period : All materials should be free from any defect from faulty design and/or 

materials and workmanship. Vendor should provide guarantee for their product against supply of 
defective material and workmanship for a period of 18 months from the date of delivery of 
materials or 12 months from the date of commissioning which ever is later. In case of any 
defectiveness towards material or workmanship vendor have to repair/replace the same at free of 
cost. 

 
9. Income Tax shall be recovered as per Company’s rule. 
 
10. Performance Guarantee : 5% of order value in the form of Bank Guarantee to be submitted along 

with the materials when the supply is being completed and this guarantee should be valid till 
completion of the Guarantee Period of the equipments. 

 
11. Penalty : If vendors are not able to supply/erect/commission of the equipments as per the delivery 

schedule a penalty @ 0.5% per week subject to maximum 10% that of unexecuted/non-supply part. 
 
12. The quantities mentioned above may vary. Actual quantity of the work shall be as per final 

drawing to be provided to you. Payment shall be made on actual measurement basis. 
 
13. You should maintain a daily Measurement Book/Sheet for measuring the progress of job. The 

measurement sheet will be checked/signed by BWT’s Engineer-in-charge periodically. 
 
14. Reconciliation Statement for all materials should be enclosed with the bills showing item wise 

quantity with reference to challans. 
 
15. The following items to be checked by BWT’s Engineer-in-charge for certification of R/A Bill : 
 

(a) All challans endorsed by our Security Deptt., Stores Deptt., and Engineer-in-charge to be 
submitted in triplicate. 

(b) Availability of input materials brought inside the Factory by the contractor so that jobs in 
subsequent stages does not hamper. 

(c) Measuring sheet of he job submitted by the contractor. 
(d) Material Reconciliation Statement. 

 
16. Valid Entry & Gate Pass : Person/Persons engaged for the jobs under order have to arrange for 

Valid Entry and Gate Pass from the authority at your cost and have to surrander the same to the 
authority after completion of the job. 

 
17. Subletting of contract : You shall not assign or sublet the contract or any part thereof in ay manner 

what soever without the permission of the Company. 
 
18. The Security Deposit shall, however, he liable to be forfitted in case of any breach by the 

Contractor of any of the conditions of the contract or for not completion of the full contract by the 
Contractor without any prejudice. 
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19. The Company reserve the right to terminate the contract partially/wholly at any time of the 

contract period if you fail to carry out the job upto for satisfaction. 
 
20. In case your responsible for any damage to any or our Company’s property or in case any machine 

is damaged due to negligence of your workmen, you will be liable to pay suitable compensation as 
deemed appropriate by the Company and the same shall be deducted from your Bill. 

 
21. Statutory Obligation : All statutory obligation viz. PF, ESI, Bonus etc. of your employees will be 

completely your responsibility. The price is inclusive of all statutory deductions. You shall have to 
pay minimum wages to your all employees as per minimum wage act of Govt. of West Bengal.  

 
22. Safety Measures : You shall take all precautionary measures including supply of all safety 

equipments to ensure the protection of your employees at site/Co.’s premises and conform to the 
rules and regulations of the Company. 

 
23. Brand name and IS specification for raw materials i.e. Steel, Fasteners, HD Bolt, GCI Sheet, Paint 

etc. to be approved by Capital Project Deptt. before supply of the same.    
 
24. Risk Purchase Clause : In case the vendor fails to execute the contract fully or partly, Braithwaite’s 

shall have the right to procure/execute the work through other agencies as decided by Braithwaite 
at the risk and cost of vendor, after given appropriate notice in writing. 

 
25. All materials required for the job should be entered in the Factory premises through challans. All 

challans should be endorsed by Security Deptt., Stores and in-charge of Capital Project. 
 
26. During progress of work any unforeseen minor work not covered within the scope of contract shall 

have to be carried out by vendor at no extra cost to the Company. 
 
27. Force Majeure : For the purpose of this clause, “Force Majeure” means and event beyond the 

control of the Supplier and not involving the Supplier’s fault or negligence and not foreseeable. 
Such event may include, but are not restricted to, acts of the Purchaser in its sovereign capacity, 
wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. If a 
Force Majeure situations arises, the Supplier shall promptly notify the Purchaser in writing of such 
conditions and the cause thereof. Unless otherwise directed by the Purchaser in writing, the 
supplier shall continue to perform its obligations under the contract as far as reasonably practical 
and shall seek all reasonable alternative means of performance not prevented by the Force Majeure 
event. 

 
28. Termination & Suspension : 

The Company may at any time on breach of the contract by vendor, give them a written notice of 
such breach. If vendor does not cure that breach within a period of 30 days after receiving such 
notice then the Company may terminate the contract at any time there after stating therein the date 
of termination. 

 
On receiving the notice of termination, vendor will stop performance of the work order from the 
effective date of termination, hand over all drawings and documents and transfer all the rights of 
work to the Company. 

 
 

Contd. P/4 
 
 



 
 

Page - 4 
 
 

In the event of termination, the Company and vendor will sit together to arrive at the fair solution 
in determining the claims and payments due to each other arising out of such termination. If no fair 
solution is arrived at within 2 months from the effective date of termination, the matter shall be 
referred to Arbitration. 

 
The Company may suspend the work in whole or in part at any time by giving notice to vendor in 
writing of such effect stating the nature, the date and the anticipated duration of such suspension. 
 
Or receiving the notice of suspension, vendor will stop all such work which the Company may at 
anytime cancel the suspension notice for all or any part of suspended work by giving written 
notice. Vendor will resume the suspended work as expeditiously as possible after receipt of such 
withdrawal of suspension. 
 
In the event of suspension, the Company shall not be liable to pay to vendor for any damage or 
loss or idle labour caused by such period of suspension of work. 

 
29. Arbitration : All questions disputes on difference whatsoever shall arise between the Company and 

vendor upon or in relation to or in connection with the contract, either party may forthwith give to 
the other notice in writing of the existence of such question, dispute or difference and the same 
shall be referred to the sole arbitration of the Managing Director of Braithwaite & Co. Ltd. and his 
award shall be binding on both the parties. The M.D. shall have the right and authority to appoint 
an arbitrator any Officer of the Company, not below the rank of a G.M., who is not directly 
connected with the Purchase Order. 

 
 
 

BRAITHWAITE & CO. LIMITED 



 
 

Technical specification for construction of Civil foundation, Fabrication, Erection and  
Painting of 5 nos. Column for Foundry Shed Extension 

 
1. Description : Foundry Bay No. 2 & 3 of Braithwaite Angus Works are intended to extend further 

13.64m towards eastern side for installation of 5T Arc Furnace. 
 
2. Scope of Work :  

a)  The Civil Foundation work includes construction of Civil foundation of 5 nos. column (C1, C3, 
C4, C5 and C6) and Grouting of foundation bolts etc. as per drawing. 

b)  Fabrication, Erection and Painting of 5 nos. column as approved drawing.  
 
3. Materials : Braithwaite will not supply any material related to civil foundation work. Only approved 

drawing will be supplied by Braithwaite. All other materials to complete the job is party’s 
responsibility.  

 
 For Fabrication work : Structural steel (raw materials), consumables (oxygen, RLH Super Gas and 

Electrodes only) and drawing shall be supplied by Braithwaite.  
If ISMB 400 x 140, ISMB 450 x 150 and other rolled section is not available, build-up work to be 
done by the contractor without claiming any extra cost. In this case Braithwiate will supply required 
thick of plates for web and flanges for build up rolled section.  
All other materials/items required to complete the job is totally contractor’s responsibility. 

 
For Erection : The contractor should erect 5 nos. columns maintaining existing column reference 
i.e. Centre line, Diagonal, Height etc. including supply of all fasteners. Braithwaite will not supply 
any material in relation to this job.  

 
For Painting : 2 coats Red Lead primer and 2 coats Aluminium finish paints should be apply on the 
thoroughly cleaned surface of the column including supply of paints.  

 
4. Loading, unloading and carrying : Braithwaite shall provide only space, electric power and water. 

Loading, unloading and carrying and handling of materials during execution of Civil, Fabrication, 
Erection and Painting shall be the responsibility of the contractor. Cranes, if absolutely needed shall 
be provided by Braithwaite depending on availability and discretion of the shop-in-charge.  

 
5. Machineries, tools and tackles, labourers : All paints and machineries, handling equipment, tools 

and tackles, accessories experienced masons, fabricators, erectors, painters and other related 
labourers required to execute the total job successfully shall be arranged by the contractor.  

 
6. Workmanship and quality of work : The job to be carried out as per approved drawing, 

specification, relevant BIS specification and direction of engineer-in-charge. The contractor should 
clear and leveled the floor after execution of the civil and other work. Regarding workmanship, the 
contractor should abide the decision of engineer-in-charge.  

 
7. Prior to submission of offers, bidder may visit the site and contract Capital, Purchase, Foundry and 

Maintenance Department for clarification if any. The quantity of items may vary + 15%. Payment 
shall be made on actual measurement basis. The bidder shall quote unit rate against each item 
specified in annexure. 

 
Note :  For fabrication work, bidder should quote two types of their bid as follows : 
 

a) Fabrication considering with welded joint. 
b) Fabrication considering with riveted joint including supply of rivet and cost of riveting. 

 



 
 

PROFORMA FOR PRICE SCHEDULE  
 

 
Sl.No. Description Unit Quantity 

(approx.) 
Unit 
Rate  

1.0 Earthwork in excavation  for  foundation  of 5 nos 
columns including removing, spreading/stacking the 
spoils within a lead of 300m as directed  and leveling, 
dressing & ramming the foundation bed including 
bailing out of water as entered in foundation pit due to 
seepage. Depth of excavation 1.6 m. approx.  

Cu.m. 110.0 
 

 

2.0 Backfilling-the foundation pit with silver sand in layers 
not exceeding 150 mm. consolidation with water 
including supply of sand. 

Cu.m 77.0  

3.0 PCC work (1:4:8) including cost of all materials, 
labourers tools &   tackles etc.  

Cu. m 8.0  

4.0 RCC work (M-20) including supply of all materials, 
tools, tackles, labour etc, but excluding reinforcement 
steel and shuttering, with 20mm. stone chips. 

Cu. m 30.0  

5.0 Reinforcement including supply of TMT bar, initial 
straightening, removal of local rust, cutting to requisite 
length, hooking and bending to correct shape, placing in 
proper position and binding with  1.6 mm. black 
annealed wire at every intersection, complete as per 
drawing and direction of Engineer- in- charge. 

M. T. 1.5 (a) Material  
 
(b) Labour  

6.0 25 mm. thick wooden shuttering with necessary  bracing 
support etc. for concrete work.(including hire and labour 
charges) 

Sq. m. 45  

7.0 Supply and placement of H.D. Bolts 32 mm. dia. x 1500 
mm. long, with double nuts and plain washers (as per 
drawing) 

Nos. 40 (a) Material  
 
(b) Labour 

8.0 Grouting of column base, foundation bolts etc. with 
cement concrete. (1:1, 5:3) including materials i.e. 
cements, sand and 8 mm. and above stone chips after 
erection  

Cu m. 0.35  

9.0 Fabrication (welded or riveted) of 5 nos. column 
including labour, tools and tackles etc. Braithwaite will 
supply raw structural steel, consumables and approved 
drawing only  

MT 11.0  

10.0 Erection of welded or riveted of 5 nos. column including 
labour, tools and tackles etc. Braithwaite will supply 
consumables and approved drawing only 

MT 11.0  

11.0 Painting of welded/riveted of 5 nos. column including 
cost of paint, labour, tools and tackles etc. Braithwiate 
will not supply any materials in this connection – 
(a) 2 coats of Red Lead Primer after thorough scraping 
and cleaning  
(b) 2 coats of Aluminium finish paint 

MT 11.0  

 


