SRAITHWAITE & CO. LIMITED

(A GOVT. OF INDIA UNDERTAKING)
(SUBSIDIARY OF BBUNL)
5, HIDE ROAD, KOLKATA — 700 043.

TENDER ENQUIRY NO: BWT/PUR/BTP WAGONS/05 (i) Date: 14.06.05

“Sealed offers are invited from experienced and resourceful Contractors for
fabrication of Underframe and fitting of component for BTPN Wagons at
Victoria Works.”

1. Issue of Tender Documents: Any working day (Except Sunday & holiday) between
10.00 AM to 2.00 PM from 14.06.05 to 29.06.05 against payment of Rs.300/- by Demand
Draft/Pay order drawn in favour of ‘Braithwaite & Co. Ltd.” Willing bidder may download
the tender document from our Website ‘www.braithwaiteindia.com’and participate
in this tender by paying Rs.300/- in the form of Demand Draft/Pay order drawn in favour
of ‘Braithwaite & Co. Ltd.” along with Techno-commercial Bid & EMD (Part |)

2. Closing of Tender Box at 4.00 PM on 29.06.05 (Due date)
3. Opening of part-1 bid of the Tender at 11.00 A.M. On 30.06.05
The offer should comprise of parts as under.

i Part-1 : Techno-Commercial Bid & EMD
ii. Part-11 . Price Bid.

All these parts shall be inserted separately in 2 envelopes and these shall be put in 3 envelope
and all the envelopes shall be super scribed with our Tender No., Part No. and Due date.

Sealed Tender, addressed to Sr. Manager (Purchase), Braithwaite & Co. Ltd. 5, Hide
Road, Kolkata-43 may be dropped in our Tender Box No 1 (in case of hand delivery) or may
be sent by Registered post but must reach us Positively within 29.06.05 (due date) by 4.00
P.M.

Braithwaite reserves the right to accept/reject/split any or all Tender in part or full without
assigning any reason.

The Scope of Work, terms & conditions and format of price bid are enclosed.

For BRAITHWAITE & CO. LIMITED
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SCOPE OF WORK:

Group Description Qty.
No.
1. Complete fabrication of BTPN underframe with rivetting at 202 Wgn.
Victoria Works of M/s Braithwaite Co. Ltd. as per following drgs sets
Drg No. CW1 — BTPN — 01-00 (Alt No. - Latest )
Drg No. CW1 — BTPN - 01-01 (AltNo.-do- )
Drg No. CW1 — BTPN — 01-02 (Alt No. -do- )
Drg No. CW1 — BTPN — 01-03 (Alt No. -do- )
Drg No. CW4 — BTPN — 01-01 (Alt No. -do- )
Sketch No. W/ML- 2724 (Alt No. -do- )
Items involved as per material list are as follows :-
lu to 37u
38C to 44C
64C
114C
2. Complete fitting of underframe with all air brake components | 202 Wgn.
and accessories as per the following drg. Nos. at Victoria Works. sets

CW1-BTPN-03-04(Alt. No. -Latest-)
CW1-BTPN-01-03(Alt. No. —do- )
CW1-BTPN-03-06(Alt. No. —do- )
CW1-BTPN-03-03(Alt. No. —do- )
CW1-BTPN-03-02(Alt. No. —do- )
CW1-BTPN-03-00(Alt. No.Latest )
CW1-BTPN-03-01(Alt. No. Latest )
and material list items involved as per follows :-
18/C to 37/C, 45/C to 53/C, 65/C, 74/C to 81A/C,
88/C, 93/C to 97/C, 108/C to 113/C, 121/C, 122/C.

Note : The total quantity of wagons mentioned above is indicative and may change.

2.

A.

a.

b.

Contractor’s responsibility :

For Group No. 1.

Mobilization : Contractor shall mobilize all required equipments & manpower within 7 days
after receipt of L.O.1./ P.O. for carrying out the above mentioned fabrication work.

Traceability of materials, identification marks on each prepared material as per given lot no.
marking, cutting, pressing, drilling, material handling (VW to Clive Works (CW) and CW to

VW included) welding and fitting etc. shall be done by the Contractor.

However, press facilities including press M/Cs in B.S.S. (CW) and heating furnace (CW) for

semi-prepared matls. to be pressed, will be provided by BWT .

However, all manpower as required for the pressings and blanking of headstock,
corner pc for cross bar, bolster btm. plate to be provided by the contractor at

CW/B.S.Shop as and when reqd. for the pressings.
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A tentative estimate of labour force and equipment / item to produce 20 BTPN
underframe per month or 5 underframes per week in 2 Shift work per day on the
basis of 8 hrs/shift is given below which may increase or decrease on the basis of
BWT production exigency from time to time.

(i) Labours as described below :-

Unskilled labour -6
Semi — skilled labour
Welder helper -4
M/C Operator helper -4
Marker helper -2
Chipper -1
Grinder -2
Slinger -2
Total : 15

Skilled Labours

Welders -4
Fitter -4
E.O.T Crane Driver -1
Sr. Mistry -1
Total : 10
Supervisor -1
Grand Total : - 32 Heads

(i) Equipments / items :-
Welders screen with glass — 10 nos.

Cables for welding M/C
10’ — 0” Ig. Terminal cable - 6to10
50" — 0” Ig. Extn cable with -4
Male / female socket
25'—- 0 “Ig end cable with holder & Socket - 6
Gas cutting sets.
Hand Cutting sets with matching C2 H2 / O2 pipe (50’ — 0” Ig each) and regulator with
3/64”, 1/16” and 5/64” cutozen nozzles — 3
Welders helmet — 6 pcs
Pneumatic chipping m/c with round and flat chisels — 2 nos.
Electric grinding m/c with wheels - 3 nos.
Measuring instruments
i)2'—0"1g S. S. Scale — 1
i) 100’ — Ig Steel tape — 1
iii) Piano wire-200°-0" Ig — 1 coil
iv) Permanent magnetic holder — two nos.
Tools and Tackles
Material handling tools and tackles and slide wrench 12”,10”,8' — one each
Box spanner set, key for openning of C2H2/02 Cylinders.
Pneumatic rivetting hammer — 90 Voyer —2 Nos. with rivetting snap, dolly, holder
up etc. Tarpaulin tent for rainy season — 100’ — 0” X 100”- 0” — 2 nos. to cover
open space in rainy season.
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Target — 20 BTPN under frames complete in all respect and passed by R.D.S.O.
inspectorper month or 5 BTPN underframes complete in all respect and passed by
R.D.S.0. inspector per week.

Daily time schedule for work —
A-Shift - 8 am to 4-30 pm
B-Shift - 2 pm to 10 pm
And extra hour on *“as and when” required basis and as directed by unit
head/VW.

Braithwaite’s Responsibility — To provide raw materials, drawings and material list,
Welding Machines, Electricity, E.O.T. Crane, Electrodes, Heater, Compressed Air, Electrodes,
D.A. and Oxygen Cylinder, Back Stop, Striker Casting, Rivets, Pearl Coke, Maintenance of
company’s m/c and plants including crane, fixture (2 Nos.) for underframe fabrication.

Inspection : - Inspection of sub- assemblies and final fabrication to be done
by our internal inspectors and final ratification and passing to be done by R.D.S.O.
for which contractor will be solely responsible.

. For Group No. 2.

1. Contractor’s responsibility :

Mobilization : Contractor shall mobilize all required equipment & manpower within 7
days after receipt of L.O.1./ P.O. for carrying out above mentioned job.

Fitting of all air brake equipment, pipes, yoke and yoke support plate, C.P.Top and retainer
draft gear, S.A.B. equipments, Pull rod, in the fabricated under frame with all jobs of
marking, welding, traceability of materials and drilling shall be done by the Contractor.

Inspection : Inspection will be done by our internal inspectors, which at a later stage are to
be ratified by R.D.S.0. and the responsibility of getting all the materials assemblies, fittings
passed and finally approved by R.D.S.O. rests with the contractor.

A tentative estimate of manpower and equipments / items to produce 20 Nos. underframe
with complete fitting per month or 5 Nos. underframe complete with fitting per week in 2
Shift work per day on the basis of 8 hrs/Shift is given below which it may increase or
decrease on the requirement of BWT's production exigency from time to time.

i) Engagement of manpower (Category wise as per following chart (optimum)
Unskilled labour/Mazdoor — 2
Semiskilled labour —

Fitter helper -2
GasCutter & helper -2
Slinger -2
Total -6
Skilled labour —

Fitter -2
Marker & Helper -2
Welder -3
E.O.T. Crane driver -1
Total -8
Supervisor -1

Grand Total -17
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Equipments / items :

Welding holder and welding screen with glass — 4 Nos.

Cables for welding

10’-0” Ig terminal cable — 4 Nos.

50’-0” extension cable with male female socket — 4 Nos.

25'- 0” Ig end cable with holder and socket — 4 Nos.

Electric switch board with 50’-0” Ig extn. cable - 2
Gas cutting sets — Hand gas cutting torch — 2 Nos. with C2H2 and O2 pipes — 50'-0” Ig
each complete with regulator — 2 Nos. and matching cutozen nozzle of
1/327,3/64”,1/16"and 5/64” dia.

Welding helmet — 4Nos.

Chipping m/c — 1 with round and flat chisels.
Electric grinding m/c with wheels — 2 Nos.
Portable mag. Drill m/c or Pn. Drill m/c with drill bits — 2 Nos.

Measuring instruments
2'-0” Ig Stainless steel scale — 2
100’-0” Steel tape — 2
Piano wire — 200’-0” 1 coil
Magnetied Holder — 2 Nos.
Inside and outside caliper — 6 “dia - 2 Nos.
Tools and Tackles — 127,10”,8”,6” Ig slide wrench — 1 each
Spanner set, key for gas / O2 Cylinder openning.

2. Target : 20 underframes complete with all fittings and passed and approved by R.D.S.O. per

month or 5 Nos. underframes complete with all fittings approved by R.D.S.O. per week.

3. Daily time schedule of work :

A Shift — 8 a.m. to 4 —-30 p.m., B Shift — 2 p.m. to 10 p.m.

and extra hours on “as when required” basis and as directed by VW unit head.

Braithwaite’s responsibility : To provide raw materials, fabricated underframe, drawings

and material list, cut to size materials , Welding M/cs,Water, Compressed Air, E.O.T.
Cranes, 02 and C2H2 Cylinders, B.O. materials for fittings, maintenance of all company’s
plants and equipment’s including Cranes etc.

PART-I : Techno-Commercial Bid :

1.

Credential:

Tenderer should submit all papers related to credentiality i,e. proof of past performance
regarding Shotblasting, painting, lettering and wagon movement in Wagon
manufacturing and name(s) of customers, audited balance sheet for last three (3) years,
Trade License.

Earnest Money Deposit (EM.D.) - Rs. 17,000/~ (Rupees Seventeen thousand Only)

i Earnest Money Deposit of Rs.17,000/- is required to be submitted by A/C
Payee Demand Draft/ Bid Bond in the form of Bank Guarantee as per our
enclosed format in favour of Braithwaite & Co. Limited, payable at Kolkata,
failing which tender will not be considered. In case of bid bond, the validity
period should initially be 120 days from the date of opening of your offer.
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However, for SSI Units with valid single point registration with NSIC, payment of
EMD/Security deposit can be considered for exemption to the extent of monetary
limit granted on submission of valid NSIC registration certificate for the items
tendered.

EMD/ Bid Bond will be forfeited or revoked if the bidder withdraws, amends,
impairs or derogates and/or if the price is escalated later within the period of
validity of their offer.

EMD shall be returned to unsuccessful bidder only after finalization of the
contract.

EMD will be refunded / released to the unsuccessful bidder within a reasonable
period without any interest. For successful bidder. EMD will be refunded /
released on submission of Security Deposit. In case of failure to execute the
order thus placed, security deposit will be forfeited/revoked.

TERMS & CONDITIONS:

vi.

Vii.

viii.

xi.

No offer will be considered without EMD.

All corrections (if any), must be signed at the appropriate place by the signatory
of the bidder, otherwise tender will be invalidated.

Offer should remain valid for 120 days from the date of opening of this tender.

Submission of improper Bank Guarantee will lead either rejection of offer or
cancellation of order.

Security deposit will be returned only on completion of warranty period.

Alteration, inclusion, deviation will not be allowed once the bid is submitted.
However Tender Evaluation Committee may demand further clarification, if
required.

Tender will be considered as cancelled if the documents as required for Part-1 &
Part-11 are not placed in respective envelopes.

The tender is not transferable.

Splitting of Tender: We reserve the right to split up the tendered ‘Job’ &
‘Quantity’ among more than one bidder without assigning any reason & also
right to split the order among more than one bidder irrespective of the lowest
valid price, considering the capacity of production, financial soundness and past
performance of individual bidder.

Risk Purchase: In the event of failure or delayed supplies within the reasonable
period of time as decided by the purchaser. Company reserves the right to get
the job done by other Agency /Agencies as per the order on Risk Purchase basis
and shall recover the extra cost thereof, if incurred on the Contractor.

Liguidated Damages: In the event of failure on the part of the Contractor to
complete the job within the stipulated completion period Braithwaite reserve the
right to recover a sum of 0.5% for every week or part thereof by way of L.D.
subject to maximum limit of 10% of the ordered value.




Xii.

Xiii.

Xiv.

XV.

XVi.

XVil.

XViii.

XiX.

XX.

XXi.

XXil.

xxiil.

XXIV.

XXV.
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Security Deposit : Successful bidder should submit Security Deposit @ 10% of
total order value of the Purchase Order in the form of Demand Draft/Pay Order
or B.G. within 15 days of receipt of our order which will be returned after
completion of warranty/ guarantee period.

Arbitration: Any dispute and difference, whatsoever arising between the
Contractor out of or relating to the construction, meaning, scope, operation or
effect of this contract or validity or the breach thereof shall be settled by
arbitration in accordance with the Rules of Arbitration of the Indian Council of
Arbitration and the award made in pursuance thereof shall be binding on the
supplier.

Any legal dispute that may arise will be settled within the jurisdiction of Court of
Kolkata.

The bidders should submit the details of manpower to be engaged category-wise
(high skilled, skilled, semi skilled, un-skilled and supervisory Officials, etc.) along
with their estimate.

The bidders may contact our Sr. Manager (DDO) at Clive Works for any query
/study the related drawings on any working day except Wednesday, & Holiday.

Payment terms shall be 30 days from submission of bill duly certified by
Competent Authority.

Company reserves the right to accept/reject any tender wholly/partly without
assigning any reason whatsoever.

Any machinaries/ facilities which are in the Contractor’'s scope, if provided by
BWT due to urgency of jobs, hire charges for the same will be deducted as fixed
by the purchaser.

Inspection: The entire job to be done as per the satisfaction of internal
inspection or any outside agency deputed for this job only.

Warranty/Guarantee: Warranty/Guarantee period will be 30 months from the
date of delivery or 24 months from the date of commissioning which ever is
earlier.

Job can not be subcontracted without permission of BWT.

For urgency of production or for higher production target (monthly), Contractor
shall have to work beyond our normal working hours even in night shift or in any
holiday also.

Contractor must have adequate experience & credential for riveting work of M.S.
& S.S. rivets.

STATUTORY OBLIGATIONS:

A. Canteen facilities will not be provided by Braithwaite & Co. Ltd.
Arrangement of meals and tiffin, if any, for Contractor's employees will
have to made by the Contractor from outside at his cost.
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The employees of the Contractor should follow all the instruction given
to their authorised representative while doing job at the works of
Braithwaite &Co. Ltd.

The Contractor's workmen should be covered by proper insurance
against any injury / accident and or death. Braithwaite will not be
responsible on this account under any circumstances. In case of
coverage by ESI or Group insurance, documentary evidence must be
produced before taking up the work. The Contractor shall observe all
safety rules and regulations as per requirement of the particular nature
of work.

The Contractor will fulfill statutory obligations as under :
i Contract labour (Regulation & Abolition) Act. 1970.

ii. Contract labour (Regulation & Abolition) Rules 1970.

iii. E.S.I. Act Scheme.

iv. Minimum Wages Act & Rules as fixed by Govt. time to time.

V. P.F. Act 1952. Pension Act and allied scheme.

Vi. Payment of Bonus Act.

Vii. To contribute as per Provident act 1952 F&l Scheme Act and
Scheme & Minimum Wage Act & Rules as fixed by Govt. time to
time.

The Contractor shall have to comply with all statutory responsibilities in
regard to the Contract Labour (Regulation & Abolition) Act, Employees
Provident Fund Act, ESI Act & Bonus Act. If the Contractor does not have
P.F. Code No. with RPFC, 20.69% on labour charges will be deducted
from the Contractor's bill as 10% deduction towards contribution of
workmen and 10.69% towards Contractor's contribution.

In case of any damage done to materials of Braithwaite by contractor's
people during execution of work, it will be a binding to the contractor to
compensate Braithwaite for the damage done and amount of
compensation will be decided by Braithwaite.

The Bidders should declare that they would be complying with the
provisions & statutory requirement of Contract Labour (Regulation &
Abolition) Act.

The responsibilities of Contractor under the Contract Labour (R&A) Act
& Central Rules therein is appended.

a)

b)

c)

d)

Appropriate Government in respect of our establishment is the Central
Government i.e. Office of the Regional Labour Commissioner (Central) at
Nizam Place, Kolkata.

A Contractor, who engages twenty or more workmen as aforesaid is to
obtain Licence under the said Act for which he may consult Personnel
Department.

A Contractor is responsible for payment of wages to his Contract
Labourer which shall be paid in due time. Payment should be made in
presence of representatives of the principal Employer i.e. the Company.

The Contractor should issue Notice of Payment, Register of wages,
Master Roll, etc. in Prescribed Format.



PART- 11 : Price Bid.

e)

f)

Q)

h)

)
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The Contractor is responsible for payment of final settlement to the
Contract Labour in the event of termination / retrenchment.

The Contractor shall pay atleast minimum wages for different categories
as prescribed by the Government from time to time.

Every Contractor shall maintain the Register of persons employed in
FORM I11. The Contractor shall issue an employment card in Form XIV
duly filled in. On termination of employment for any reason whatsoever
the Contractor shall issue to the workmen whose service have been
terminated the service certificate in Form IV.

Every Contractor shall maintain a Master Roll in Form XVI and a register
of Wages in Form XVIII. Register of overtime in Form XXIIl and Register
of Deduction in Form XX and Form XXI and Register of Advance in Form
XXILI.

All those Registers must be available at sites and subject to
inspection at any time by the Company as well as Government
authorities.

The Contractor shall issue wage slip in Form XIX and issue Notices of
Payment, prior to every disbursement.

The Contractor shall issue Notices, showing the rates of wages, hour of
work, wage period, date of payment of wages, name, designation and
address of the inspector having jurisdiction, date of payment of unpaid
wages. He should forward a copy to the Inspector under the Act as well
as to the Company. He should also furnish other Statutory Notices.

Unconditional acceptance of all the terms & conditions as mentioned above should be
given by the tenderer along with their offer.

Price Bid Part shall be opened only if Part | is qualified.

Quoted rate in the offer should be for labour charges only for the job(s).

Rates should be mentioned in figure as well as in words.

Quoted rate against the tendered quantity shall be firm till the completion of the contract

/ order.

Rate(s) should be quoted per wagon basis for all the groups otherwise quoted rates may

not be valid.
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at Victoria Works.
CW1-BTPN-03-04(Alt. No. -Latest-)
CW1-BTPN-01-03(Alt. No. —do- )
CW1-BTPN-03-06(Alt. No. —do- )
CW1-BTPN-03-03(Alt. No. —do- )
CW1-BTPN-03-02(Alt. No. —do- )
CW1-BTPN-03-00(Alt. No. Latest )
CW1-BTPN-03-01(Alt. No. Latest )
and material list items involved as per follows :-
18/C to 37/C, 45/C to 53/C, 65/C, 74/C to 81A/C,
88/C, 93/C to 97/C, 108/C to 113/C, 121/C, 122/C.

Vi) Price schedule :
Group Description Qty. Rate per
No. W/set.
1. Complete fabrication of BTPN underframe with rivetting at 202 Wgn.
Victoria Works of M/s Braithwaite Co. Ltd. as per following sets
drgs :-
Drg No. CW1 — BTPN — 01-00 (Alt No. - Latest )
Drg No. CW1 — BTPN - 01-01 (AltNo.-do- )
Drg No. CW1 — BTPN — 01-02 (Alt No. -do - )
Drg No. CW1 — BTPN — 01-03 (Alt No. -do- )
Drg No. CW4 — BTPN — 01-01 (Alt No. -do- )
Sketch No. W/ML- 2724 (Alt No. -do- )
Items involved as per material list are as follows :-
1u to 37u
38C to 44C
64C
114C
2. Complete fitting of underframe with all air brake 202 Wgn.
components and accessories as per the following drg. Nos. sets

Part-11 of the tender will be opened after evaluation of Part-1 for which date & time of opening
will be intimated to the technically and commercially acceptable bidders. No over writing or
correction will be allowed in price part. Bid will be treated as cancel, if any overwriting is found
in the Price Part. Un-opened price bids of unqualified bidders will be returned.

For BRAITHWAITE & CO. LIMITED



