



BRAITHWAITE & CO. LIMITED
(A GOVT. OF INDIA UNDERTAKING)
(SUBSIDIARY OF BBUNL)
5, HIDE ROAD, KOLKATA – 700 043.

TENDER ENQUIRY NO: BWT/PUR/BTP WAGONS/05 (ii)

Date: 14.06.05

“Sealed offers are invited from experienced and resourceful Contractors for fabrication of Barrel and mounting on underframe, fabrication of sub-assembly of components and preparation cum manufacture of components and attachments related to Barrels of BTPN Wagons at Victoria Works.”

- 1. Issue of Tender Documents:** Any working day (**Except Sunday & holiday**) between 10.00 AM to 2.00 PM from 14.06.05 to 29.06.05 **against payment of Rs.300/- by Demand Draft/Pay order drawn in favour of 'Braithwaite & Co. Ltd.'** Willing bidder may download the tender document from our Website **'www.braithwaiteindia.com'** and participate in this tender by paying Rs.300/- in the form of **Demand Draft/Pay order drawn in favour of 'Braithwaite & Co. Ltd.'** along with Techno-commercial Bid & EMD (Part I)
- 2. Closing of Tender Box at 4.00 PM on 29.06.05 (Due date)**
- 3. Opening of part-I bid of the Tender at 11.00 A.M. On 30.06.05**

The offer should comprise of parts as under:

- Part-I : Techno-Commercial Bid & EMD**
- Part-II : Price Bid.**

All these parts shall be inserted separately in 2 envelopes and these shall be put in 3rd envelope and all the envelopes shall be super scribed with our **Tender No., Part No. and Due date.**

Sealed Tender, addressed to **Sr. Manager (Purchase), Braithwaite & Co. Ltd. 5, Hide Road, Kolkata-43** may be dropped in our **Tender Box No 1** (in case of hand delivery) or may be sent by Registered post but must reach us **Positively within 29.06.05 (due date) by 4.00 P.M.**

Braithwaite reserves the right to accept/reject/split any or all Tender in part or full without assigning any reason.

The Scope of Work, terms & conditions and format of price bid are enclosed.

For **BRAITHWAITE & CO. LIMITED**

1. SCOPE OF WORK:

| Group No. | Description | Qty. |
|-----------|---|--|
| 1. | Complete fabrication of B.T.P.N.Barrel and it's mounting on component - fitted U/frame as per the following drawings at Victoria Works. CW1 – BTPN – 02-02 (Alt No. – Latest) CW1 – BTPN – 02-05 (Alt No. – do -) CW1 – BTPN – 02-06 (Alt No. – do -) CW1 – BTPN – 02-10 (Alt No. – do -) CW1 – BTPN – 02-09 (Alt No. – do -) CW1 – BTPN – 02-08 (Alt No. – do -) Item involved as per material list : - 1B to 6B 9B to 13B 36B to 33A/B 62B to 64B 52B to 54B | 202 Wgn. sets |
| 2. | Fabrication of following sub-assembly of BTPN Wgn. i. Uncoupling gear arrangement as per drg No. CW1-BTPN-03-05(Alt No.) Involve material list item No. 54/C to 63/C ii. Strainer Bracket assly. as per drg No. CW1-BTPN-02-05(Alt No.) Involve material list item No. 18/B to 23/B Involve material list item No. 67/C,68A/C iii. Discharge Pipe assly. as per drg No. CW1-BTPN-02-01(Alt No.) Involve material list item No. 66/C,71B/C,98/C iv. A.P.D Box assly. as per drg No. CW1-BTPN-03-07/1(Alt No.) Involve material list item No. 102/C to 107/C | 202 Wgn Sets -do- -do- -do- |

| Group No. | Description | Qty. |
|-----------|---|-----------------|
| 3. | Preparation-cum-manufacture of components and attachments of 'BTPN WAGON' related to Barrel and Component fittings of Under frame including material handling, marking, cutting, straightening, rolling/bending, smithy/B.S.S. job grinding, drilling etc. complete in all respect as per the approved drawings mentioned as under : 1. CW1- BTPN-01-03 RIV 9 2. CW1- BTPN-02-02 RIV 7 3. CW1- BTPN-02-01 RIV 13 4. CW1- BTPN-02-00 RIV 9 5. CW1- BTPN-02-05 RIV 10 6. CW1- BTPN-02-06 RIV 9 7. CW1- BTPN-02-08 RIV 4 8. CW1- BTPN-02-09 RIV 7 9. CW1- BTPN-02-10 RIV 1 10. CW1- BTPN-03-00 11. CW1- BTPN-03-02 RIV 2 12. CW1- BTPN-03-03 RIV 4 13. CW1- BTPN-03-04 RIV 7 14. CW1- BTPN-03-05 RIV 1 15. W/BD-6318- RIV 1 16. W/BG-1134- RIV 1 17. W/BG-6190- RIV 3 18. W/BG-6188- RIV 2 19. SK-73552 20. CW2-BTPN-02-01-RIV5 21. CW1 – BTPN – 03-07/1 – RIV1 | 202 Wgn. Set |

Notes : - The total quantity of wagons mentioned above is indicative and may change.

Preparation of the following items with respect to approved drawings are to be carried out by the Contractor.

| SL. NO. | BOM ITEM NO. | QTY. ROD. WAGON | WT IN KG. | SL. NO. | BOM ITEM NO. | QTY. ROD. WAGON | WT IN KG. | SL. NO. | BOM ITEM NO. | QTY. ROD. WAGON | WT IN KG. |
|---------|--------------|-----------------|-----------|---------|--------------|-----------------|-----------|---------|--------------|-----------------|-----------|
| 1. | 7/B | 1 | 05 | 43. | 19B/C | 1 | 01 | 85. | 37/C | 4 | 06 |
| 2. | 8/B | 1 | 06 | 44. | 19C/C | 1 | | 86. | 54/C | 2 | 16 |
| 3. | 10A/B | 4 | 131 | 45. | 20/C | 2 | 14 | 87. | 55/C | 4 | 01 |
| 4. | 11B/B | 4 | 128 | 46. | 20A/C | 1 | | 88. | 56/C | 2 | 09 |
| 5. | 52/B | 2 | 26 | 47. | 21/C | 1 | 02 | 89. | 57/C | 2 | 02 |
| 6. | 54/B | 1 | 11 | 48. | 22/C | 1 | 02 | 90. | 58/C | 2 | 01 |
| 7. | 18/B | 2 | 14 | 49. | 23/C | 2 | 05 | 91. | 60/C | 4 | 01 |
| 8. | 19A/B | 2 | 06 | 50. | 24/C | 1 | 02 | 92. | 59/C | 2 | 06 |
| 9. | 19B/B | 4 | 11 | 51. | 25/C | 1 | 01 | 93. | 61/C | 2 | 02 |
| 10. | 19C/B | 2 | 07 | 52. | 26/C | 2 | 08 | 94. | 62/C | 2 | 02 |
| 11. | 20A/B | 2 | 05 | 53. | 27/C | 2 | 01 | 95. | 63/C | 2 | 02 |
| 12. | 21A/B | 2 | 05 | 54. | 30/C | 2 | 01 | 96. | 66/C | 2 | 12 |
| 13. | 22/B | 2 | 02 | 55. | 31/C | 1 | 04 | 97. | 71B/C | 4 | 40 |
| 14. | 23/B | 2 | 02 | 56. | 32/C | 2 | 02 | 98. | 98/C | 4 | 25 |
| 15. | 14/B | 4 | 27 | 57. | 32A/C | 2 | 02 | 99. | 69/C | 4 | 15 |
| 16. | 15/B | 2 | 11 | 58. | 45/C | 1 | 03 | 100. | 70/C | 8 | 05 |
| 17. | 16/B | 30 | 14 | 59. | 46/C | 2 | 05 | 101. | 71/C | 4 | 02 |
| 18. | 24/B | 24 | 48 | 60. | 47/C | 2 | 01 | 102. | 72/C | 4 | 10 |
| 19. | 25/B | 4 | 01 | 61. | 48/C | 1 | 02 | 103. | 73/C | 2 | 07 |
| 20. | 40/B | 2 | 145 | 62. | 49/C | 2 | 05 | 104. | 73A/C | 2 | 07 |
| 21. | 41/B | 2 | 61 | 63. | 50/C | 2 | 01 | 105. | 82/C | 2 | |
| 22. | 42/B | 2 | 08 | 64. | 51/C | 1 | | 106. | 83/C | 2 | 09 |
| 23. | 43/B | 2 | 55 | 65. | 52/C | 1 | 02 | 107. | 84/C | 2 | |
| 24. | 26/B | 4 | 471 | 66. | 52A/C | 1 | | 108. | 102/C | 2 | |
| 25. | 27/B | 4 | 157 | 67. | 53/C | 1 | 01 | 109. | 103/C | 1 | 03 |
| 26. | 28/B | 8 | 249 | 68. | 53A/C | 1 | | 110. | 104/C | 2 | |
| 27. | 29/B | 16 | 207 | 69. | 74A/C | 1 | 02 | 111. | 105/C | 1 | 10 |
| 28. | 30/B | 4 | 06 | 70. | 65/C | 2 | 18 | 112. | 106/C | 1 | 03 |
| 29. | 30A/B | 4 | 05 | 71. | 75/C | 2 | 03 | 113. | 40/C | 2 | 01 |
| 30. | 31/B | 4 | 06 | 72. | 76/C | 1 | 01 | 114. | 118/C | 4 | 05 |
| 31. | 31A/B | 4 | 06 | 73. | 77/C | 1 | 10 | 115. | 119/C | 4 | 17 |
| 32. | 32/B | 4 | 03 | 74. | 78/C | 2 | 03 | 116. | 120/C | 4 | 05 |
| 33. | 32A/B | 4 | 03 | 75. | 81/C | 1 | 01 | 117. | 67/C | 2 | 22 |
| 34. | 33/B | 4 | 01 | 76. | 88/C | 2 | 04 | 118. | 68A/C | 2 | 02 |
| 35. | 33A/B | | 01 | 77. | 93/C | 8 | | 119. | 74/C | 2 | 01 |
| 36. | 62/B | 4 | 60 | 78. | 94/C | 2 | 01 | 120. | 85/C | 2 | 03 |
| 37. | 63/B | 4 | 30 | 79. | 96/C | 2 | | 121. | 86/C | 2 | 01 |
| 38. | 64/B | 4 | 38 | 80. | 97/C | 1 | | 122. | 87/C | 2 | 03 |
| 39. | 18/C | 4 | 107 | 81. | 33/C | 4 | 12 | 123. | 92/C | 2 | 05 |
| 40. | 18A/C | 4 | 001 | 82. | 34/C | 2 | 04 | 124. | 3/B | 2 | 10 |
| 41. | 19/C | 1 | 01 | 83. | 35/C | 2 | 03 | 125. | 4/B | 2 | 17 |
| 42. | 19A/C | 1 | 01 | 84. | 36/C | 4 | 02 | 126. | 9A/B | 2 | 97 |
| | | | | | | | | 127. | 46/B | 4 | 01 |

A. Group No. 1

1) **Contractor's responsibility :**

- a) Rolling of shell plates (1/B,2/B) and other items .
- b) Plugging of holes in Dished end Chamfering and edge preparation of D/ends.
- c) Shell to Shell, Shell to D/end fitting and Welding, fitment of safety neck, Dome neck assembly, Tee assembly with fabricated barrel, Fitment sub-assemblies like all types of platforms, ladder, cradle, master valve body, chipping, grinding and matching of taper valve, fitting of coupler etc.
- d) Mounting of Barrel on brake component fitted Under frame along with it's related works.

A tentative estimate of manpower and equipments / items to produce 20 BTPN Wagons per month in 2 Shift work per day on the basis of 8 hrs/Shift is given below which may increase or decrease on the requirement of BWT production exigency from time to time.

i) **Manpower :**

Unskilled Labour/Mazdoor – 8 (Barrel, Barrel Mounting Preparation)

Semiskilled labour –

Slinger - 4 ,

W/Helper – 3,

Grinder – 2

Skilled Labour –

Welder – 18 ,

SAW Operator – 2,

Marker – 2,

E.O.T Crane Driver – 2,

Fitter – 6,

Gas Cutter – 4

Skilled Labour –

Sr. Mistry – 1

Tech. Supervisor – 1

Grand Total – 53

ii) Equipments / items :

Electric switch Board with 50 meter of extn. Cable – 3 Nos.

Cables for Welding M/C – i. 10' – 0" lg terminal cable with Socket – 6 ii.

Extension cable with male/female socket – 50' – 0"lg – 6 Nos. iii. End cable with holder – 25'-0"lg (with Socket) – 6

Gas cutting sets – Hand cutting set with matching gas and O2 pipe (50'-0"lg ach) with 1/32", 3/64", 1/16", 5/64" cutozen Nozzle – 4 Nos., Cheetah/Pug – 2 Nos. with matching neccessories, pipes, nipples and nuts.

Welding Helmet :- 10 Nos.

Pneumatic Chipping m/c with round and flat chisel – 2 Nos.

Electric grinding m/c with wheels – 3 Nos.

Measuring instrument :-

2' lg S. S. Scale – 1

50'-0" lg steel tape – 1

100'-0"lg Steel tape – 2

1'-0" lg vernier caliper – 1

Piano wire – 200'-0"lg – 1 reel

Permanent magnetic holder – 2

Inside and outside caliper – 12" dia – 2 Nos.

tools and tackles – Material handling and other tools and tackles like 12",10",8" slide wrench – 1 each, Crow bar – 2 Nos. box spanner key for openings of O2 and C2H2 Cylinder, wrench set etc.

2. Target :-
20 BTPN Wagons complete in all respect and passed by R.D.S.O. per month and 5 Nos./week.

3. Daily time schedule of work :-

A Shift – 8 a.m. to 4 p.m., B Shift – 2 p.m. to 10 p.m.

And extra hours on as when required basis and a directed by unit head/VW.

4. **Braithwaite's responsibility :-**

To provide the following :

Pressed dished ends, gas cut of shell plates by C.N.C. / Cheetah / Pug gas cutting m/c, Electricity, E.O.T. Cranes, Welding M/C, Welding Electrodes, Drilling m/cs (radial type),D.A. and Oxygen Cylinder, Compressed Air, Water, B.O. items for fittings, Ladders. However, in case of Heavy Brake down of welding M/cs, alternative arrangement to be made by the Contractor.

Maintenance of company's machinery's like shearing m/c, hydraulic press m/c, Welding m/c's (Co. owned), rolling m/c, E.O.T./wall Cranes, all water/ dewatering pumps etc.

5. **Mobilisation:-** Contractor shall mobilize with all required equipment & manpower within 7 days after receipt of L.O.I./P.O.

6. Bill will be accepted after getting the wagon passed/ stamped (i.e. DM) by RDSO.

7. **Inspection : -**

Inspection will be done by our internal inspectors, which at a later stage are to be ratified by R.D.S.O. and the responsibility of getting all the materials (sub-assembly) and the barrel finally passed by R.D.S.O. rests with the contractor.

B. Group No. 2.

1. Contractor's responsibility :-

- i) All materials are to be prepared as per approved drawings.
- ii) Materials handling, i.e. raw steel as well as finished items from one place to another place.
- iii) Materials identity records, i.e. (a) Traceability of processed materials, (b) Traceability record to be maintained for onward submission to R.D.S.O.
- iv) Items are to be prepared with the help of following operation like marking, gas cutting, shearing, straightening, bending/rolling, drilling, taping, hydraulic pressing, grinding and black smith job etc.
- v) A tentative steel reconciliation report to be submitted in every month with the R.A. Bill.
- vi) R.D.S.O is the final authority to get passes the finished products approved and passed and the responsibility of passing the finished product lies solely with the contractor.
- vii) All finished products to be kept proper stacking with require specification mark.
- viii) Shop floor is to be kept clean and generated scrapes to be kept in scrap box.
- ix) Pressing of valve seat to the Master valve body.
- x) Prepared shell plate to be supplied by BWT. In case of CNC M/c is under brake down, alternative arrangement has to made by the Contractor.

A tentative estimate of labour force and equipment / item to produce 20 BTPN underframe per month or 5 underframes per week in 2 Shift work per day on the basis of 8 hrs/shift is given below which may increase or decrease on the basis of BWT production exigency from time to time.

i) Manpower –

Unskilled, Semi-Skilled, Skilled, High Skilled, Supervisor as under :

| | |
|---------------------------|-------------|
| Unskilled Mazdoor | – 6 |
| Slinger(S.S) | – 2 |
| Crane Driver(SK) | – 1 |
| M/c Operator helper (S.S) | – 6 |
| M/c Operator (SK) | – 6 |
| Marker (SK) | –2 |
| Marker (S.S) | –2 |
| Supervisor | –1 |
| Black Smith (HS) | - 1 |
| Total | – 27 |

ii)

Equipments / items

Pug cutting m/c – 3

D.A. & Oxygen regulator – 4 pcs. each

Hand cutting torch – 4 Nos.

with 3/64", 1/16", cutozen nozzle with 50 meter lg. O2 and C2H2 pipe each etc.

Tools and Tackles i.e. Jubilee Clamp, require drill bits, taps, Marking Apparatus (Line Thread, Marking Chalk, Scriber, center punch, punching hammer, Compass etc), Hand gloves, Hand Lamps, Electric connection switch board with sufficient Extension cable Electric grinding M/C with wheel etc.

2. **Delivery Schedule** :- 20 Wagon set per month (5 wagon set per week).
3. **Braithwaite's Responsibility** :- Braithwaite will provide the following :

a. Required space, b. Raw materials, c. Approved drawings with available templates, B/O components (Master Valve Body and its Seat Valve), e. E.O.T. Crane, f. Compressed Air. g. Electricity, h. Drinking Water, i. Profile Gas Cutting M/C, Pyramid rolling M/C, Flattening / Straightening rolling M/C, Drill M/C, Hydraulic Press, and Oven for Black smith job. j. Dissolved Acetylene and compressed oxygen for gas cutting, k. Required Drilling of items screw guide flg., Horizontal lever, 31/C,26/C,75/C,24/C to be done by BWT, l. Pearl Coke.

4. **Mobilisation** :- Contractor shall mobilise with all equipment and man power within 7 days of receipt of LOI/ P.O.
5. Inspection :- Acceptance of finished product by BWT's internal Inspector as well as R.D.S.O., shall be responsibility of contractor.

c. GROUP NO. 3.

1. **Contractor's responsibility** : - Fitting, welding, gas cutting, materials handling, all finished product stacking with proper identification mark. Traceability of material against each sub-assy. Reconciliation of received prepared items.

A tentative estimate of manpower and equipments / items to produce 20 BTPN Wagons per month in 2 Shift work per day on the basis of 8 hrs/Shift is given below which may increase or decrease on the requirement of BWT production exigency from time to time.

Manpower as described below :-

| | |
|------------------|-------------|
| Unskilled labour | - 3 |
| Skilled Labours | |
| Welders | - 3 |
| Fitter | - 2 |
| Gas cutter | - 1 |
| Grinder | - 1 |
| Total : | - 10 |

Equipments / items :

All welding accessories

Electric grinding machine with wheels and its accessories

Hand gas cutting sets with all its accessories (D.A. and Oxygen regulator, Hose pipe, Nozzle etc.).

Measuring instruments, other tools and tackles require to fabricate the sub-assemblies.

Electrodes Butts to be kept in a separate bin.

All sub-assembly to be passed by VW inspector as well as R.D.S.O at a final stage.

20 Wagon sets of all sub-assemblies to be produced in a month.

2. Braithwaite's responsibility :-

To provide the following :

- a) Total prepared & B.O. items required for the sub-assemblies.
- b) Electricity, Water, approved drawing and material list .
- c) Electrodes, D.A. and Oxygen.

3. Mobilisation :-

Contractor shall mobilised all equipment's and manpower within seven days from the date of receiving of Purchase Order.

4. Bills will be accepted after getting the wagon passed / stamped (i.e. DM) by R.D.S.O.

PART-I : Techno-Commercial Bid :

1. Credential:

Tenderer should submit all papers related to credentiality i.e. proof of past performance regarding Shotblasting, painting, lettering and wagon movement in Wagon manufacturing and name(s) of customers, audited balance sheet for last three (3) years, Trade License.

2. Earnest Money Deposit (E.M.D.) : Rs.25,000/- (Rupees Twenty five thousand only)

- i. Earnest Money Deposit of **Rs.25,000/-** is required to be submitted by A/C Payee Demand Draft/ Bid Bond in the form of Bank Guarantee as per our enclosed format in favour of **Braithwaite & Co. Limited**, payable at **Kolkata**, failing which tender will not be considered. In case of bid bond, the validity period should initially be 120 days from the date of opening of your offer. However, for SSI Units with valid single point registration with NSIC, payment of EMD/Security deposit can be considered for exemption to the extent of monetary limit granted on submission of valid NSIC registration certificate for the items tendered.
- ii. EMD/ Bid Bond will be forfeited or revoked if the bidder withdraws, amends, impairs or derogates and/or if the price is escalated later within the period of validity of their offer.
- iii. EMD shall be returned to unsuccessful bidder only after finalization of the contract.
- iv. EMD will be refunded / released to the unsuccessful bidder within a reasonable period without any interest. For successful bidder. EMD will be refunded / released on submission of Security Deposit. In case of failure to execute the order thus placed, security deposit will be forfeited/revoked.

3. TERMS & CONDITIONS:

- i. No offer will be considered without EMD.
- ii. All corrections (if any), must be signed at the appropriate place by the signatory of the bidder, otherwise tender will be invalidated.
- iii. Offer should remain valid for 120 days from the date of opening of this tender.

- iv. Submission of improper Bank Guarantee will lead either rejection of offer or cancellation of order.
- v. Security deposit will be returned only on completion of warranty period.
- vi. Alteration, inclusion, deviation will not be allowed once the bid is submitted. However Tender Evaluation Committee may demand further clarification, if required.
- vii. Tender will be considered as cancelled if the documents as required for Part-I & Part-II are not placed in respective envelopes.
- viii. The tender is not transferable.
- ix. **Splitting of Tender:** We reserve the right to split up the tendered 'Job' & 'Quantity' among more than one bidder without assigning any reason & also right to split the order among more than one bidder irrespective of the lowest valid price, considering the capacity of production, financial soundness and past performance of individual bidder.
- x. **Risk Purchase:** In the event of failure or delayed supplies within the reasonable period of time as decided by the purchaser. Company reserves the right to get the job done by other Agency /Agencies as per the order on Risk Purchase basis and shall recover the extra cost thereof, if incurred on the Contractor.
- xi. **Liquidated Damages:** In the event of failure on the part of the Contractor to complete the job within the stipulated completion period Braithwaite reserve the right to recover a sum of 0.5% for every week or part thereof by way of L.D. subject to maximum limit of 10% of the ordered value.
- xii. **Security Deposit** : Successful bidder should submit Security Deposit @ 10% of total order value of the Purchase Order in the form of Demand Draft/Pay Order or B.G. within 15 days of receipt of our order which will be returned after completion of warranty/ guarantee period.
- xiii. **Arbitration:** Any dispute and difference, whatsoever arising between the Contractor out of or relating to the construction, meaning, scope, operation or effect of this contract or validity or the breach thereof shall be settled by arbitration in accordance with the Rules of Arbitration of the Indian Council of Arbitration and the award made in pursuance thereof shall be binding on the supplier.
- xiv. Any legal dispute that may arise will be settled within the jurisdiction of Court of Kolkata.
- xv. The bidders should submit the details of manpower to be engaged category-wise (high skilled, skilled, semi skilled, un-skilled and supervisory Officials, etc.) along with their estimate.
- xvi. The bidders may contact our Sr. Manager (DDO) at Clive Works for any query /study the related drawings on any working day except Wednesday, & Holiday.
- xvii. Payment terms shall be 30 days from submission of bill duly certified by Competent Authority.

- xviii. Company reserves the right to accept/reject any tender wholly/partly without assigning any reason whatsoever.
- xix. Any machineries/ facilities which are in the Contractor's scope, if provided by BWT due to urgency of jobs, hire charges for the same will be deducted as fixed by the purchaser.
- xx. **Inspection:** The entire job to be done as per the satisfaction of internal inspection or any outside agency deputed for this job only.
- xxi. **Warranty/Guarantee:** Warranty/Guarantee period will be 30 months from the date of delivery or 24 months from the date of commissioning which ever is earlier.
- xxii. Job can not be subcontracted without permission of BWT.
- xxiii. For urgency of production or for higher production target (monthly), Contractor shall have to work beyond our normal working hours even in night shift or in any holiday also.
- xxiv. Contractor must have adequate experience & credential for riveting work of M.S. & S.S. rivets.

xxv. **STATUTORY OBLIGATIONS:**

- A. Canteen facilities will not be provided by Braithwaite & Co. Ltd. Arrangement of meals and tiffin, if any, for Contractor's employees will have to made by the Contractor from outside at his cost.
- B. The employees of the Contractor should follow all the instruction given to their authorised representative while doing job at the works of Braithwaite & Co. Ltd.
- C. The Contractor's workmen should be covered by proper insurance against any injury / accident and or death. Braithwaite will not be responsible on this account under any circumstances. In case of coverage by ESI or Group insurance, documentary evidence must be produced before taking up the work. The Contractor shall observe all safety rules and regulations as per requirement of the particular nature of work.
- D. **The Contractor will fulfill statutory obligations as under :**
 - i. Contract labour (Regulation & Abolition) Act. 1970.
 - ii. Contract labour (Regulation & Abolition) Rules 1970.
 - iii. E.S.I. Act Scheme.
 - iv. Minimum Wages Act & Rules as fixed by Govt. time to time.
 - v. P.F. Act 1952. Pension Act and allied scheme.
 - vi. Payment of Bonus Act.
 - vii. To contribute as per Provident act 1952 F&I Scheme Act and Scheme & Minimum Wage Act & Rules as fixed by Govt. time to time.

- E. The Contractor shall have to comply with all statutory responsibilities in regard to the Contract Labour (Regulation & Abolition) Act, Employees Provident Fund Act, ESI Act & Bonus Act. If the Contractor does not have P.F. Code No. with RPFC, 20.69% on labour charges will be deducted from the Contractor's bill as 10% deduction towards contribution of workmen and 10.69% towards Contractor's contribution.
- F. In case of any damage done to materials of Braithwaite by contractor's people during execution of work, it will be a binding to the contractor to compensate Braithwaite for the damage done and amount of compensation will be decided by Braithwaite.
- G. The Bidders should declare that they would be complying with the provisions & statutory requirement of Contract Labour (Regulation & Abolition) Act.

xxvi. The responsibilities of Contractor under the Contract Labour (R&A) Act & Central Rules therein is appended.

- a) Appropriate Government in respect of our establishment is the Central Government i.e. Office of the Regional Labour Commissioner (Central) at Nizam Place, Kolkata.
- b) A Contractor, who engages twenty or more workmen as aforesaid is to obtain Licence under the said Act for which he may consult Personnel Department.
- c) A Contractor is responsible for payment of wages to his Contract Labourer which shall be paid in due time. Payment should be made in presence of representatives of the principal Employer i.e. the Company.
- d) The Contractor should issue Notice of Payment, Register of wages, Master Roll, etc. in Prescribed Format.
- e) The Contractor is responsible for payment of final settlement to the Contract Labour in the event of termination / retrenchment.
- f) The Contractor shall pay atleast minimum wages for different categories as prescribed by the Government from time to time.
- g) Every Contractor shall maintain the Register of persons employed in FORM III. The Contractor shall issue an employment card in Form XIV duly filled in. On termination of employment for any reason whatsoever the Contractor shall issue to the workmen whose service have been terminated the service certificate in Form IV.
- h) Every Contractor shall maintain a Master Roll in Form XVI and a register of Wages in Form XVIII. Register of overtime in Form XXIII and Register of Deduction in Form XX and Form XXI and Register of Advance in Form XXII.

All those Registers must be available at sites and subject to inspection at any time by the Company as well as Government authorities.

- i) The Contractor shall issue wage slip in Form XIX and issue Notices of Payment, prior to every disbursement.
 - j) The Contractor shall issue Notices, showing the rates of wages, hour of work, wage period, date of payment of wages, name, designation and address of the inspector having jurisdiction, date of payment of unpaid wages. He should forward a copy to the Inspector under the Act as well as to the Company. He should also furnish other Statutory Notices.
4. Unconditional acceptance of all the terms & conditions as mentioned above should be given by the tenderer along with their offer.

PART- II : Price Bid.

- i) Price Bid Part shall be opened only if Part I is qualified.
- ii) Quoted rate in the offer should be for labour charges only for the job(s).
- iii) Rates should be mentioned in figure as well as in words.
- iv) Quoted rate against the tendered quantity shall be firm till the completion of the contract / order.
- v) Rate(s) should be quoted per wagon basis for all the groups otherwise quoted rates may not be valid.
- vi) Price schedule :

| Group No. | Description | Qty. | Rate per W/set |
|-----------|--|---------------|----------------|
| 1. | Complete fabrication of B.T.P.N.Barrel and it's mounting on component - fitted U/frame as per the following drawings at Victoria Works. CW1 – BTPN – 02-02 (Alt No. – Latest) CW1 – BTPN – 02-05 (Alt No. – do -) CW1 – BTPN – 02-06 (Alt No. – do -) CW1 – BTPN – 02-10 (Alt No. – do -) CW1 – BTPN – 02-09 (Alt No. – do -) CW1 – BTPN – 02-08 (Alt No. – do -) Item involved as per material list : - 1B to 6B 9B to 13B 36B to 33A/B 62B to 64B 52B to 54B | 214 Wgn. sets | |

| Group No. | Description | Qty. | Rate per W/set |
|-----------|--|--------------------|------------------------------|
| 2. | Fabrication of following sub-assembly of BTPN Wgn. v. Uncoupling gear arrangement as per drg No. CW1-BTPN-03-05(Alt No.) Involve material list item No. 54/C to 63/C vi. Strainer Bracket assly. as per drg No. CW1-BTPN-02-05(Alt No.) Involve material list item No. 18/B to 23/B Involve material list item No. 67/C,68A/C vii. Discharge Pipe assly. as per drg No. CW1-BTPN-02-01(Alt No.) Involve material list item No. 66/C,71B/C,98/C viii. A.P.D Box assly. as per drg No. CW1-BTPN-03-07/1(Alt No.) Involve material list item No. 102/C to 107/C | 214 Wgn Sets | -do- -do- -do- |
| 3. | Preparation-cum-manufacture of components and attachments of 'BTPN WAGON' related to Barrel and Component fittings of Under frame including material handling, marking, cutting, straightening, rolling/bending, smithy/B.S.S. job grinding, drilling etc. complete in all respect as per the approved drawings mentioned as under : 22. CW1- BTPN-01-03 RIV 9 23. CW1- BTPN-02-02 RIV 7 24. CW1- BTPN-02-01 RIV 13 25. CW1- BTPN-02-00 RIV 9 26. CW1- BTPN-02-05 RIV 10 27. CW1- BTPN-02-06 RIV 9 28. CW1- BTPN-02-08 RIV 4 29. CW1- BTPN-02-09 RIV 7 30. CW1- BTPN-02-10 RIV 1 31. CW1- BTPN-03-00 32. CW1- BTPN-03-02 RIV 2 33. CW1- BTPN-03-03 RIV 4 34. CW1- BTPN-03-04 RIV 7 35. CW1- BTPN-03-05 RIV 1 36. W/BD-6318- RIV 1 37. W/BG-1134- RIV 1 38. W/BG-6190- RIV 3 39. W/BG-6188- RIV 2 40. SK-73552 41. CW2-BTPN-02-01-RIV5 42. CW1 – BTPN – 03-07/1 – RIV1 | 214 Wgn. Set | |

Part-II of the tender will be opened after evaluation of Part-I for which date & time of opening will be intimated to the technically and commercially acceptable bidders. No over writing or correction will be allowed in price part. Bid will be treated as cancel, if any overwriting is found in the Price Part. Un-opened price bids of unqualified bidders will be returned.

For **BRAITHWAITE & CO. LIMITED**

