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BRAITHWAITE & CO. LIMITED

Annexure-I’

NOTICE INVITING TENDER NO. BWT/PUR/Girder/07

Sealed Tenders are invited from resourceful contractors for structural fabrication at Clive &
Victoria Works of the Company.

Fabrication of 500MT Welded Plate Girder of varying span length. Quantity likely to be increased.

Tender documents will be available from the office of Sr. Manager (Purchase), Braithwaite & Co.
Ltd., Clive works 5 Hide Road, Kolkata — 700 043 in any working days except Sunday & Holidays
on submission of DD/Pay Order Rs.300/-(non-refundable) for each tender in favour of Braithwaite
& Co. Ltd., payable at Kolkata.

Last date of sale and submission of tender is 15 days from the date of publication of this tender. For
detail please visit our website: www.braithwaiteindia.com

Sr. Manager (Purchase)



BRAITHWAITE & CO. LIMITED

Annexure-11’

Tender Enquiry No. BWT/PUR/Girder/07 dated 14.06.2005

Fabrication of welded and riveted steel plate girders of varying span length.
GENERAL PROCEDURE OF OFFER SUBMISSION

Offers are to be submitted in sealed envelope super scribing Enquiry No. and due date in the
following manner :

1. Part-1 - Credential Bid
2. Part-11 - Techno-Commercial Bid
3. Part-111- Price Bid

Al the three parts shall be inserted separately in 3 envelopes and these shall be put in 4™ envelope.
All the four envelopes shall be super-scribed with our Enquiry Number specifying relevant job and
Due Date.

Sealed tender addressed to Sr. Manager (Purchase), Braithwaite & Co. Ltd., 5 Hide Road, Kolkata-
700 043, may be dropped in our Tender Box No.5 ( in case of Hand Delivery) or may be sent by
Registered Post but must reach us positively within 29.06.2005 by 3.00 PM.

The Part-1 & Part-11 bids shall be opened on 01.07.2005 at 11.00 AM. Part-lll i.e., Price Bids of
technically acceptable bidders only shall be opened later, after evaluation of Part-1 & Part-11 bids
for which, time and date of opening will be intimated to the technically acceptable bidders.



BRAITHWAITE & CO. LIMITED

Annexure-"111’

Tender Enquiry No. BWT/PUR/Girder/07 dated 14.06.2005

Fabrication of welded and riveted steel plate girders of varying span length.

GENERAL CONDITIONS OF TENDER

Tenderers should submit all papers related to their credential i.e. proof of past performance
regarding execution of similar job of not less 500 MT, adherence to Delivery Schedule,
Audited Balance Sheet for last three (3) years, Trade license, etc.

Earnest Money Deposit (EMD) is required to be submitted by Demand Draft/Pay Order/Bid
Bond in the form of Bank Guarantee in favour of Braithwaite & Co. Limited, for an amount

In case of Bid Bond the validity period should be 90 days initially. However, for SSI Units
with single point registration with NSIC, payment of EMD/Security Deposit can be
considered for exemption to the extent of monetary limit granted on submission of valid

EMD Bid Bond will be forfeited or revoked if the tender is withdrawn and/or if the price is
escalated later within the validity of the tender. For the Tenderers claiming exemption from
EMD on account of their single point registration with NSIC, their cases may be referred to
the concerned Ministry for taking appropriate action in the event of violation of tender

EMD shall be returned to unsuccessful bidder only after finalization of contract

The successful bidder will have to furnish a Security Deposit of 10% of the contract value
in the form of a Bank Guarantee (Format enclosed) within 15 (fifteen) days of receipt of
order. This B.G. will remain valid till the end of Warranty/Guarantee period.

Offer should remain valid for 120 days from the date of opening of the tender.

Part - | : Credential Bid
Part - Il : Techno-Commercial Bid
1. Earnest Money Deposit -
of Rs.20,000/- only.
NSIC registration certificate for the items tendered.
conditions.
No offer will be considered without EMD.
2. Security Deposit :
3.
4.

All corrections (if any), must be signed at the appropriate place by the signatory of the
bidder, otherwise tender will be invalidated.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

.2.

Quantity of items may vary depending on our requirement.

Payment - Payment will be released within 30 days of receipt of bill duly certified by
competent authority.

Guarantee - The job shall be guaranteed for a period of 12 months from the date of
acceptance against any defective workmanship.

Liquidated Damages - In the event of failure on the part of the Contractor to complete the
job within the stipulated completion period, Braithwaite reserves the right to recover a sum
of 0.5% for every week or part thereof by way of L.D. subject to maximum limit of 10%of
the ordered value.

Risk Purchase - In the event of failure on the part of the contractor to complete the job
within the reasonable period of time as decided by the purchaser, the purchaser reserves the
right to get the job done by other agency/agencies as per the order on Risk Purchase basis
and shall recover the extra cost thereof, if incurred from the contractor.

Arbitration - Any dispute and difference, whatsoever, arising between the Contractor out
of or relating to the construction, meaning, scope, operation or effect of the contract or
validity or the breach thereof shall be settled by arbitration in accordance with the Rules of
Arbitration of the Indian Council of Arbitration and the award made in pursuance thereof
shall be binding on the contractor.

Any legal dispute that may arise, will be settled within the Jurisdiction of Court of Kolkata.
The bidders should submit the details of manpower to be engaged category wise.

The bidders may study the related drawings on any working day except Wednesday in the
Drawing Office at our Clive Works and may contact Sr. Manager (DDO & QA) for the
same.

Alteration/inclusion/deviation will not be allowed once the bid is submitted

The contractor shall maintain register of receipt and issue of all free issue materials.
Material reconciliation statement for free issue materials shall be prepared and submitted by
the contractor.

The job cannot be subcontracted by the contractor wholly/partially without the permission
of Braithwaite.

Braithwaite reserves the right to terminate the contract/order by giving 7 days notice at any
point of time.

In case of any damage done to materials of Braithwaite by Contractor’s people during
execution of work, it will be a binding to the contractor to compensate Braithwaite for the
damage done and amount of compensation will be decided by Braithwaite.
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19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

Quantity variation - Braithwaite reserve the right to split up the tendered quantity within
more than one bidder without assigning any reason. Quantity as stated in the tender may
vary to the extent of +/- 30% as per discretion of Braithwaite.

Canteen facilities will not be provided by Braithwaite & Co. Limited. Arrangement of
Meals and Tiffin, if any, for contractor’s employees will have to made by the contractor
from outside at his cost.

The employees of the contractor should follow all the instruction given to their authorized
representative while doing job at the works of Braithwaite & Co. Ltd.

The Contractor’s workmen should be covered by proper insurance against any
injury/accident and or death. Braithwaite will not be responsible on this account under any
circumstances. In case of coverage by ESI or Group Insurance, documentary evidence must
be produced before taking up the work. The contractor shall observe all safety rules and
regulations as per requirement of the particular nature of work.

The Contractor will fulfill statutory obligations as under :

a) Contract Labour (Regulation & Abolition) Act, 1970

b) Contract Labour (Regulation & Abolition) Rules, 1970

C) E.S.l. Act Scheme.

d) Minimum wages Act & Rules as fixed by Govt. time to time.

e) P.F.Act, 1952, Pension Act and allied scheme.

f) Payment of Bonus Act.

9) To contribute as per Provident Act, 1952, E.S.I Scheme Act and Scheme &
Minimum Wage Act & Rules as fixed by Govt. time to time.

The Contractor shall have to comply with all statutory responsibilities in regard to the
Contract Labour (Regulation & Abolition) Act, Employees’ Provident Fund Act, ESI Act &
Bonus Act. If the Contractor does not have P.F.Code No. with RPFC, 20.69% on labour
charges will be deducted from the Contractor’s bill as 10% deduction towards contribution
of workmen and 10.69% towards Contractor’s contribution.

The responsibilities of contractor under the Contract Labour (R&A) Act & Central Rules
therein is appended.

Appropriate Government in respect of establishment is the Central Government i.e. Office
of the Regional Labour Commissioner (Central) at Nizam Palace, Calcutta.

A Contractor, who engages twenty or more workmen as aforesaid is to obtain License under
the said Act for which he may consult Personnel Department.

A Contractor is responsible for payment of wages to his Contract Labour which shall be
paid in due time, payment should be made in presence of the representatives of the principal
Employer i.e. the Company.

The Contractor should issue Notice of Payment, Register of wages, Master Roll, etc. in
Prescribed Format.
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29.

30.

3L
32.

33.

34.

35.

36.
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The contractor is responsible for payment of final settlement to the Contract Labour in the
event of termination/retrenchment.

The Contractor shall pay at least minimum wages for different categories as prescribed by
the Government from time to time.

Every Contractor shall maintain the Register of persons employed in Form IlI.

Every Contractor shall maintain a Master Roll in Form XVI and a Register of Wages in
form XVIII. Register of Overtime in Form XXIII and Register of Deduction in Form XX
and form XXI and Register of advance in Form XXII.

All those Registers must be available at sites and subject to inspection at any time by the
Company as well as Government authorities.

The Contractor shall issue wage slip in Form XIX and issue Notices of Payment, prior to
every disbursement.

The Contractor shall issue Notices, showing the rates of wages, hours of work, wage period,
date of payment of wages, name, designation and address of the inspector having
jurisdiction, date of payment unpaid wages. He should forward a copy of the Inspector
under the Act as well as to the company. He should also furnish other Statutory Notices.

The Contractor should declare that they would be complying with the provisions & statutory
requirement of Contract Labour (Regulation & Abolition) Act. if not submitted earlier.

Unconditional acceptance of the terms and conditions as mentioned above should be given
by the Tenderer along with offer.

Part-111 (Price Bid):

i) Quoted rate in the offer should be taking into account all the points mentioned in the tender
document.

i) Rate shall be quoted on per ton basis.

iii) Rate shall be mentioned in figure as well as in words.

iv) Quoted rate shall be firm till completion of the contract / order.

V) Price Bid (Part-111) shall be opened only if, Part-1 & Part-11 are qualified.

Vi) The schedule of prices shall be as given below :
SI.No | Description Quantity | Unit | Unit Price (Rs.) | Total Price (Rs.)
1) Fabrication, trial assembly, | 500.000 M/T

wherever necessary, including | (approx)
application of 2 coats of primer
paint with necessary surface
preparation, testing, inspection
and loading of the same for
delivery to site.

Fabrication tonnage will be calculated based on material list.




BRAITHWAITE & CO. LIMITED

Annexure-'1V’

Tender Enquiry No. BWT/PUR/Girder/07 dated 14.06.2005

Fabrication of welded and riveted steel plate girders of varying span length.

SCOPE OF WORK

Fabrication of Welded and Riveted Plate Girders of 500 MT (Quantity likely to be increased) for
various division of Eastern Railway. The scope of work includes :

a)

b)

Unloading and receiving of raw steel accompanied with Bills, original T.C. at Braithwaite’s
works.

Fabrication, Testing and Inspection of the fabricated structures by Inspection
agency/RDSO. Apart from fabrication, surface preparation by manual wire brushing,
followed by application of two coats of prima, shot/sand blasting of top flange of the girder
to be carried out. The girder component will be marked suitably as per approved drawing.

Loading of the fabricated steel work for delivery to site.

All testing charges as required by RDSO/inspection agency to be borne by contractor.
Approved QAP & WPS to be followed.

Trial assembly of 1 span of each type shall have to be carried out by contractor and get it
passed by RDSO.

CONTRACTOR’S RESPONSIBILITIES

1)

2)

3)

4)

5)

6)

Fabrication shall be done as per approved drawings issued to the contractor, approved QAP
and specification.

Contractor would be responsible for necessary traceability of raw steel inclusive of colour
coding. Raw steel testing, as required by RDSO, is contractor’s responsibility.

All necessary templates/jigs fixtures, manipulator for assembly, welding and drilling works
in connection with fabrication of above structures are to be made by the contractor.

All necessary tools & plants & temporary fasteners for execution of above job are to be
provided by the contractor mainly welding, gas cutting, marking, drilling, chipping,
grinding machining and sand blasting etc. which also includes necessary accessories for gas
cutting, drilling, machining, grinding, chipping etc.

The contractor would be responsible to fabricate above structures commencing from trace
ability of steel and preparatory work of material viz. cut to size, edge preparation,
machining, pre-setting, bending, smithy work, welding, drilling, riveting, etc., wherever
required to make it ready for onward dispatch after necessary surface preparation, sand /
shot blasting and painting work.

Acetylene/L.P.G. Cylinders for cutting work, necessary for the fabrication work are to be
arranged by the contractor.
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7)

8)

9)

10)

11)

12)

13)

14)

15)

All categories of sufficient labours for execution of above jobs are to be engaged by the
contractor inclusive of operators for E.O.T. crane, radial drill machine, milling, plaining,
shearing, sub-merged arc welding, pug cutting machine etc.

Contractor would be responsible to engage technically sound and experienced supervisor in
sufficient numbers for this fabrication work. Separate supervisor would also be provided for
exclusively welding and riveting job.

E.O.T. crane slingers for handling the materials inclusive of dispatch of finished structures
are to be arranged by the contractor.

Stenciling/lettering inclusive of hard punching wherever necessary for erection mark would
be in the contractor’s scope. Necessary paint for writing on finished structures is to be
supplied by the contractor. Each fabricated member whether assembled or not assembled
shall bear an erection mark as mentioned in drawing before dispatch.

Contractor is to bring his own sand / shot blasting equipment with necessary sand / shot and
skilled personnel for this blasting work. However, a separate closed shed would be available
to the contractor at free of cost. All necessary tools required for surface preparation and
painting is to be arranged by the contractor.

Welding work shall be done as per I.S. 816 (1969) & 1.S. 9595 (1980) Only Automatic sub-
merged are welding will be used in fabrication work or metal inert gas welding (Co,) may
be done for short length where access to the location of the weld does not permit sub-
merged arc welding subject to approval of inspection agency.

All contact surfaces which will be inaccessible after field assembly shall receive the full
specified protective treatment before assembly.

Surfaces which can not be painted but require protection shall be given a rust inhabitative
grease confirming to 1.S. 958-1975 or solvent deposited compound confirming to 1.S. 1153
(1975) or I.S. 1674 (1960) or treated as specified in the drawing. Necessary compound is to
be arranged by the contractor at his cost.

Place of fabrication fully/partly/in partial stage (either in Clive/Victoria/Angus works) and
necessary working hours shall be decided by Braithwaite Management in consultation with
the contractor for which no additional expenses would be borne by Braithwaite.

Maintenance and to attend breakdown of major plants viz. welding machine, radial drill
machine, milling machine (Shearing), (Edge plaining) machine, SAW m/c, EOT Crane etc.
given on loan to the contractor for the above job except compressor would be in the scope
of contractor.

For maintenance, the methodology given below is to be followed:

a) Maintenance is the sole responsibility of the contractor.
b) Replacement of spares costing less than Rs. 500/- is to be borne by the contractor.
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16)

17)

18)

19)

20)

21)

22)
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c) In the case of replacement of spares costing more than Rs. 500/-,a joint committee
consisting BWT’s maintenance personnel and contractor will enquire the cause and
extent of the breakdown and decision will be taken based on their report.

All statutory obligations for execution of above job inside workshop premises are to be
maintained by the contractor at his cost.

Contractor would also be responsible for any other terms which seems to be necessary for
execution of this job and are neither mentioned above nor in the scope of Braithwaite’s
responsibilities.

Though steel would be supplied to the contractor freely as per material list but if any
unequal angles/full length steel section can not be supplied for its non-availability,
contractor may be required to fabricate the same after modification either from equal angles
or by splicing to compensate the full length section at his cost. However, necessary
consumable for the same would be supplied freely.

Contractor at his cost may be required to do the minor rectification work during execution
of job for drawing modification/mistake/or as required by the inspection agency.

Contractor would be required to submit the production planning in line with delivery
schedule and get it approved by Braithwaite’s Management, which are to be strictly adhered
to and to be evaluated on every fortnight.

Contractor would also be responsible for complete trail assembly of 1 span for each type of
girder inside fabrication shop and get it passed by the inspection agency. All necessary
service bolts and drifts are to be arranged by the contractor. Trial assembly of part members,
if required by the inspection agency at the fabrication stage, shall have to be done by the
contractor.

Any other detail clarification regarding drawing / specification for the job, if required,
contractor may contact our drawing office in-charge prior to submission of offer.

BRAITHWAITE’S RESPONSIBILITIES

1)

2)

3)

4)

One copy each Drawing, material list despatch list etc. shall be issued to the contractor.

Electricity, compressed air, water, and oxygen gas in line/cylinder would be available for
fabrication work.

All raw-steel as per material list would be available to the contractor. Braithwaite will also
issue raw-steel for making templates, jig-fixtures and consumable viz. electrodes, gases etc.
Necessary bushes are to be supplied by the contractor.

E.O.T. crane, radial drill, end milling, shearing, edge plaining, SAW machine,
transformer/generator type welding machine would be available to the contractor for this
job in running condition.
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5) Braithwaite will also supply necessary electrodes, wire and flux, paints etc. for the job at
free of cost.

6) Braithwaite will arrange for necessary inspection either at stage or after fabricating the
structure by the inspection agency in time on receipt of formal offer from the contractor.

INSPECTION :

1) The documents required for compliance with the 1.SO 9001:2000 quality system is to be
maintained by the contractor.

2) Contractor would be necessary to prepare W.P.S. for the job and get it approved from the
inspection agency. Contractor is to adhere to the QAP enclosed in Annexure VI.

3) Only the contractor for the said job shall engage the qualified welders. All welders shall be
required to qualify the performance test in presence of our inspection agency and necessary
cost to conduct the testing shall be borne by the contractor.

4) All welding shall be done after necessary D.P. testing. The contractor at his cost shall
supply D.P. materials. Radiography test shall be conducted by the contractor at his cost for
the butt joints/fillet joints as per specification to determine gas inclusion, slag inclusion,
shallow weld and cracks.

5) The control assembly wherever required by the inspection agency shall be done by the
contractor.

6) Contractor shall be required to get the structure inspected and passed by the inspection
agency. The contractor at his cost shall do any rework, if necessary.

7) The contractor at his cost shall do ultrasonic testing if asked by the inspection agency either
for raw steel/welding joint of fabricated structure, wherever necessary.

DELIVERY :

To be completed within 3 months from the date of placement of LOI / Purchase Order.

RECONCILIATION :

All the consumable items viz. electrodes, wire and flux, paint and Raw Steels shall be
reconciled as per standard norms.

GENERAL :

1) The contractor shall be strictly adhered to the delivery schedule of the job. However, the
working hours shall be followed after mutually agreed by both Braithwaite & contractor.

2) It is expected that the contractor will handle in proper way of our machines given loan to
him for the said job.

3) The contractor shall be required to collect/return of the materials to our store/steel stock by

his own arrangement.



